SCHEDULE COF PAY | TEMS PAGE 1
CALL CRDER @ 111 CONTRACT ID : R -23811-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 Bl KE / PEDESTRI AN FACI LI TI ES

47 622- 05639 PLANT

1 105-06790 FIELD CFFICE, 27.9 n? 9. 000 MOS

2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP

4 201-52370 CLEARI NG RI GHT COF WAY LuUWP LUMP

5 202-02240 PAVEMENT, REMOVE 1, 656. 000 ng

6 202-52710 S| DEWALK, CONCRETE, REMOVE 259. 000 n

7 202-91840 FENCE, CHAI N LI NK, REMOVE 162. 000 m

8 202-92431 Rl PRAP, REMOVE 200. 000 My

9 202-96035 CONCRETE WALL, REMOVE 25. 400 m
10 202-96035 CONCRETE WALL, REMOVE 20. 500 m
11 202-98370 PCLE, REMOVE 4.000 EACH
12 203-02000 EXCAVATI ON, COVWON 370. 000 nB8
13 203-51223 EXCAVATI ON, WATERVWAY 5.700 n8
14 205-02770 ERCSI ON CONTROL BLANKET 96. 000 ng
15 205-02770 ERCSI ON CONTRCOL BLANKET 608. 000 n2
16 210-04181 Bl CYCLE RACK 2.000 EACH
17 210-06191 ENTRANCE 1. 000 EACH
18 210-06191 ENTRANCE 1. 000 EACH
19 211-02050 B BCRROW 2,190. 000 ng
20 213-52830 FLOMBLE MORTAR 54.100 ng
21 303-52308 COVPACTED AGGREGATE FOR BASE, 0, 53 368. 000 My
22 402-05474 HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE 26. 300 My
23 402-05477 HVA SURFACE 9.5 nm MAI NLI NE 60. 000 My
24 402- 05498 HVA FOR PARKI NG AREA 186. 000 My
25 603-03829 FENCE 186. 000 m
26 603-03829 FENCE 61. 600 m
27 604-01920 CONCRETE PAVERS 295. 000 n
28 604-01920 CONCRETE PAVERS 17.900 ng
29 604-91531 S| DEWALK, CONCRETE, 100 mm 2,252.000 ng
30 605-06120 CURB, CONCRETE 249. 700 m
31 605-06125 CURB, CONCRETE, MODI FI ED 9. 750 m
32 611-03671 TRASH RECEPTACLE 4.000 EACH
33 616-02320 GEOTEXTI LES 317. 500 n
34 616-02320 GEOTEXTI LES 18. 000 n2
35 616-03976 FI BER RCLL, 400 mm 26. 000 m
36 616-06451 RI PRAP, UNI FORM 1. 630 My
37 616-51367 SLOPEWALL, CONCRETE, 100 nmm 76. 500 n
38 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 2.000 EACH
39 621-06559 MJULCHED SEEDI NG R 7, 536. 000 ng
40 621-06570 TGP SO L 824. 000 n8
41 621-98038 MJULCH, HARDWOCD SHREDDED BARK 30. 000 n8
42 622-03948 PLANTER 1. 000 EACH
43 622- 05605 PLANT, ANNUAL 30. 000 EACH
44 622-05617 PLANT, BROADLEAF EVERGREEN, GLCBE, DWARF, OVER 600 mm 23. 000 EACH
45 622- 05630 PLANT, CONI FEROUS EVERGREEN, GLOBE, DWARF, OVER 450 TO 600 93. 000 EACH
46 622- 05638 PLANT, DECI DUOUS SHRUB, 450 mm OR UNDER 68. 000 EACH

DECI DUQUS SHRUB, OVER 450 TO 600 mm 43. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 2
CALL CRDER : 111 CONTRACT ID : R -23811-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 Bl KE / PEDESTRI AN FACI LI TI ES

48 622- 05647 PLANT, DECI DUOUS TREE, MULTI-STEM OVER 3000 nm 7.000 EACH
49 622- 05649 PLANT, DECI DUQUS TREE, SINGLE STEM OVER 32 TO 50 nm 32. 000 EACH
50 622-05654 PLANT, PERENN AL 68. 000 EACH
51 701-01406 SAMPLI NG AND TESTI NG ANALYSI S 2.000 EACH
52 701-06612 PILE, STEEL H EPOXY COATED, HP 310 X 125 142. 000 m
53 701-51195 PILE, STEEL H HP 310 X 79 80. 000 m
54 701-91792 PILE TIP, STEEL H 20. 000 EACH
55 701-91792 PILE TIP, STEEL H 8. 000 EACH
56 701-93633 OVERSI ZED PREDRI LLED PI LE HOLES 220. 000 m
57 701-95782 PILE, STEEL H HP 310 X 125 198. 000 m
58 702-51005 CONCRETE, A, SUBSTRUCTURE 24.900 n8
59 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 142. 000 EACH
60 702-95246 CONCRETE, B, STRUCTURES 7.000 n8
61 703-51030 REI NFORCI NG STEEL 1, 695. 300 kg
62 703-51032 REI NFORCI NG STEEL, EPOXY COATED 3, 742. 000 kg
63 704-51002 CONCRETE, C, SUPERSTRUCTURE 43. 400 n8
64 708-51813 PNEUMATI CALLY PLACED MORTAR 10. 700 n
65 708-51814 WELDED STEEL WRE FABRI C 10. 700 n2
66 709-51821 SURFACE SEAL LUWP LUWP
67 711-51038 STRUCTURAL STEEL LUMP LUWP
68 711-90932 EDG NG STEEL 135. 000 m
69 712-03812 BENCH 6. 000 EACH
70 712-03826 BENCH, SEATI NG 1. 000 EACH
71 712-03862 PREFABRI CATED BRI DGE LUMP LUMP
72 715-05168 PIPE, TYPE 3, C RCULAR 300 nm 10. 000 m
73 720-44000 CASTI NG ADJUST TO GRADE 11. 000 EACH
74 729-51875 CONCRETE, A, PATCH NG 5. 000 ng
75 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
76 802-03896 BOLLARD 8. 000 EACH
77 802-04314 SI GN 5. 000 EACH
78 805-03083 CONDUIT, RG@D, P.V.C., 40 nm 1, 144. 000 m
79 805-06595 CONDUI T, PVC, 50 mm 40. 000 m
80 805-86810 SERVI CE PO NT, 11 2. 000 EACH
81 805-95568 CONDUI T, PVC, 100 mm 40. 000 m
82 807-04651 W RE 1, 200. 000 m
83 807-04653 LI GHTI NG FOUNDATI ON 28. 000 EACH
84 807-04654 LI GHT PQLE 28. 000 EACH
85 807-04654 LI GHT POLE 5. 000 EACH
86 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100nmm 341. 000 m

87 808-97664 PAVEMENT MESSAGE MARKI NGS THERMOPLASTI C, HANDI CAP SYMBOL 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 3
CALL CRDER : 121 CONTRACT I D R -24314-B
LETTI NG DATE : 08/15/00 10: 00 AM
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

1 105-01925 FIELD CFFICE, 51.1 n? 24.000 MOS

2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP

4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP

5 202-02240 PAVEMENT, REMOVE 8, 242. 600 ng

6 202-02241 GUARDRAI L, REMOVE 654. 750 m

7 202-02271 HEADWALL, REMOVE 19. 000 EACH

8 202-02272 PAVED SI DE DI TCH, REMOVE 62. 600 m

9 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
10 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
11 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
12 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
13 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
14 202-03000 HOUSES AND BUI LDI NGS, REMOVE LUWP LUWP
15 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
16 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
17 202-51330 PRESENT STRUCTURE, REMOVE LUWP LUWP
18 202-51822 BRI DGE DECK OVERLAY, REMOVE 363. 000 n
19 202-60820 SURFACE M LLING ASPHALT 43, 100. 000 ng
20 202-60822 SURFACE M LLI NG PORTLAND CEMENT CONCRETE 363. 000 n2
21 202-62420 BRI DGE RAI LI NG REMOVE 102. 400 m
22 202-74025 FENCE, REMOVE 702. 000 m
23 202-74045 SI GN AND SUPPCORTS, CHANNEL POSTS, REMOVE 57. 000 EACH
24 202-91385 I NLET, REMOVE 1. 000 EACH
25 202-91840 FENCE, CHAIN LI NK, REMOVE 172. 000 m
26 202-99187 FENCE, FARM FI ELD, REMOVE 1,567. 000 m
27 203-02000 EXCAVATI ON, COVMON 91, 041. 000 ng
28 203-02045 EXCAVATI ON FOR SUBGRADE TREATMENT 28, 000. 000 n8
29 203-02070 BCRROW 12, 000. 000 n8
30 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, PERI METER PROTECTI ON 2,770. 000 m
31 205-02226 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DRAI NAGE BARRI ER AT 21. 000 m
32 205-02229 TEMPCRARY EROSI ON AND SEDI MENT CONTROL, STRAW BALE DI TCH 378. 000 m
33 205-02231 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, RI PRAP DI TCH CHECK 837. 000 m
34 205-02232 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DI TCH SEDI MENT TRAP 54. 000 n8
35 205-02233 TEMPCRARY ERCSI ON AND SEDI MENT CONTROL, SEDI MENT BASI N 24. 000 n8
36 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DRCP | NLET 8. 000 EACH
37 205-02770 ERCSI ON CONTRCOL BLANKET 650. 000 n2
38 205-03371 SEDI MENT REMOVE 48. 000 n8
39 211-02060 B BCRROW FCR STRUCTURE BACKFI LL 1, 654. 000 n8
40 303-52308 COVPACTED AGGREGATE FOR BASE, 0, 53 37,479. 100 My
41 303-97820 AGGREGATE, 8 845. 400 My
42 305- 05204 HVA FOR PATCHI NG 230. 000 My
43 305-97019 RUBBLI ZED PCCP 43, 100. 000 n2
44 401- 05437 QC/ QA HVA BASE 25.0 mm MAI NLI NE 18, 172. 000 My
45 401- 05455 QC/ QA HVA | NTERVEDI ATE 19. 0 mm NAI NLI NE 9, 980. 000 My
46 401- 05456 QC/ QA HVA SURFACE 9.5 mm MAI NLI NE 4, 594. 000 My
47 401- 05459 QC/ QA HVA BASE 25.0 mm SHOULDER 15, 650. 000 My



SCHEDULE COF PAY | TEMS PACGE 4
CALL CRDER : 121 CONTRACT ID : R -24314-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

48 401- 05463 QC/ QA HVA | NTERVEDI ATE 19.0 nm  SHOULDER 5, 103. 000 My
49 401- 05464 QC/ QA HVA SURFACE 9.5 nm SHOULDER 3, 062. 000 My
50 401- 05467 M LLED HVA CORRUGATI ONS 6, 487. 000 m
51 401- 06264 PROFI LOGRAPH, HMA LUVP LUVP
52  402- 05470 HVA BASE C25.0 nm MAI NLI NE 2,915. 000 My
53 402- 05475 HVA | NTERVEDI ATE C19.0 nm MAI NLI NE 2, 842. 400 My
54  404-05511 SEAL COAT, 2 1, 812. 000 ne
55 404- 05514 SEAL COAT, 5 208. 000 ne
56 405- 05517 ASPHALT FOR PRI ME COAT 126. 000 My
57 406- 05520 ASPHALT FOR TACK COAT 67. 000 My
58 501- 04842 CEMENT CONCRETE PAVEMENT, RElI NFORCED, 260 nm 174. 000 ne
59 601- 01522 GUARDRAI L TRANSI TI ON TYPE TGB 4.000 EACH
60 601- 05071 GUARDRAI L TERM NAL SYSTEM WBEAM CURVED, 7 3. 000 EACH
61 601- 94689 GUARDRAI L END TREATMENT, CS 7. 000 EACH
62 601-99105 GUARDRAI L, WBEAM 1.905 m SPACI NG 459. 105 m
63 602- 06639 TEMPORARY CONCRETE BARRI ER,  ANCHORED 157. 000 m
64 602-06729 BARRI ER DEL| NEATOR 8. 000 EACH
65 603- 06040 FENCE, FARM FIELD, 1190 mm 1, 772. 000 m
66 603- 06042 FENCE, BARBED WRE, 1220 mm 502. 000 m
67 603- 06045 FENCE, CHAIN LINK, 1220 nm 170. 000 m
68 610- 05527 HVA FOR APPROACHES 1, 625. 000 My
69 610- 06257 REI NFORCED CONCRETE BRI DGE APPROACH, 250 mm 173. 800 ne
70 611- 06497 MAl LBOX ASSEMBLY, SI NGLE 26. 000 EACH
71 611-06498 MAl LBOX ASSEMBLY, DOUBLE 3. 000 EACH
72 615- 06490 R GHT OF WAY MARKER 274.000 EACH
73  615- 06500 MONUMENT, A 1. 000 EACH
74  615- 06505 MONUMENT, B 34. 000 EACH
75 615- 06510 MONUMENT, C 1. 000 EACH
76 615- 06527 MONUMENT, SECTI ON CORNER 5. 000 EACH
77 615- 06530 POST, BENCHVARK 5. 000 EACH
78 616- 02320 GEOTEXTI LES 11, 062. 000 ne
79 616- 06405 R PRAP, REVETMENT 6, 564. 000 My
80 616- 94426 GECGRI D 110. 000 ne
81 619-01398 CLEAN STRUCTURE 11. 000 EACH
82 621-01004 MOBI LI ZATI ON AND DEMDBI LI ZATI ON FOR SEEDI NG 2. 000 EACH
83 621-01882 SEED M XTURE, T, CONVENTI ONAL M X 90. 000 kg
84 621-02356 SEEDI NG WETLAND 10. 000 kg
85 621-03787 SEED M XTURE, D 1. 000 kg
86 621- 06545 FERTI LI ZER 11. 200 My
87 621-06548 SEED M XTURE, CV 65. 000 kg
88 621- 06553 SEED M XTURE, R 2,223. 000 kg
89 621- 06565 MULCHI NG MATERI AL 53. 000 My
90 621- 06567 WATER 244.000 kL
91 621-06570 TOP SO L 1, 950. 000 n8
92 621-06575 SCDDI NG, NURSERY 19, 130. 000 ne
93 622-52436 SIGN, DO NOT MOW OR SPRAY 13. 000 EACH

94 622-91786 SEEDLI NG 1, 409. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 5
CALL CRDER : 121 CONTRACT ID : R -24314-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

95 702-51015 CONCRETE, B, FOOTI NGS 72.100 n8
96 702-51863 FI ELD DRI LLED HOLE I N CONCRETE 472.000 EACH
97 702-52376 CONCRETE, C, STRUCTURES 31. 900 n8
98 702-93722 CONCRETE, C 16. 900 n8
99 703-51030 REI NFORCI NG STEEL 7,080. 000 kg
100 703-51032 REI NFORCI NG STEEL, EPOXY COATED 2,188. 000 kg
101 706-05732 CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC 4. 000 EACH
102 706-51025 CONCRETE, C, RAILING 51. 200 m
103 709-51821 SURFACE SEAL LUWP LUWP
104 713-91028 TEMPORARY RUNARCUND LUMP LUWP
105 713-91028 TEMPORARY RUNARCUND LUWP LUWP
106 713-91028 TEMPORARY RUNARCUND LUMP LUWP
107 713-91028 TEMPORARY RUNARCUND LUWP LUWP
108 713-91028 TEMPORARY RUNARCUND LUMP LUWP
109 714-02677 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 1200 mm x 1200 nm 19. 000 m
110 714-04916 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE 20. 100 m
111 714- 06503 CULVERT, PRECAST BOX, RElI NFORCE CONCRETE, 6100 mm X 1800 mm 23.900 m
112 714-91847 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 1500 mm x 1500 mm 15. 000 m
113 714-94664 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 900 mm x 900 mm 53. 600 m
114 714-98817 CULVERT, PRECAST BOX, RElI NFORCED CONCRETE, 1800 mm x 1200 mm 30. 000 m
115 714-99346 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 900 mm x 600 mm 30. 100 m
116 714-99348 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 1500 mm x 900 nm 10. 000 m
117 715-01354 CLEAN EXI STI NG PI PE 512. 000 m
118 715-01662 PI PE CLEANING 300mm TO 1200mm DI A 15. 300 m
119 715- 04509 TEMPORARY Pl PE 33. 300 m
120 715-04629 Pl PE 100. 300 EACH
121 715-04629 PI PE 2.000 EACH
122 715-05019 PIPE, TYPE 1, CRCULAR, 900 mm 22.000 m
123 715-05021 PI PE, TYPE 3, C RCULAR 375 nm 339. 600 m
124 715-05022 PIPE, TYPE 1, CRCULAR 1050 mm 21. 000 m
125 715-05028 PIPE, TYPE 2, G RCULAR 300 nm 310. 300 m
126 715-05031 PIPE, TYPE 3, C RCULAR, 450 mm 39. 300 m
127 715-05033 PIPE, TYPE 1, DEFORVED, M N. AREA 0.83 n? 31. 500 m
128 715-05048 PIPE, TYPE 4, CRCUAR 150 mm 3, 345. 200 m
129 715-05119 PIPE, TYPE 1, G RCULAR 375 mm 26. 800 m
130 715-05121 PIPE, TYPE 1, C RCULAR, 450 mm 22.300 m
131 715-05154 PIPE, TYPE 2, CRCULAR, 600 mm 59. 000 m
132 715-05173 PIPE, TYPE 3, C RCULAR, 600 mm 12. 000 m
133 715-05203 PIPE, TYPE 4, C RCULAR 100 mm 11, 270. 000 m
134 715-05235 PIPE, TYPE 1, DEFORVED, M N. AREA 0.42 n? 24.200 m
135 715-05575 PIPE, 375 mm 38. 300 m
136 715-05577 PI PE, 600 mm 13. 600 m
137 715-46000 PI PE END SECTI ON, 300 mm 5. 000 EACH
138 715-46005 PI PE END SECTION, 375 mm 64. 000 EACH
139 715-46010 PI PE END SECTI ON, 450 mm 6. 000 EACH
140 715-46020 PI PE END SECTI ON, 600 mm 2.000 EACH
141 715-97607 PI PE END SECTION, M N. AREA .42 n? 2.000 EACH



SCHEDULE COF PAY | TEMS PAGE 6
CALL CRDER : 121 CONTRACT ID : R -24314-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

142 718-01044 Pl PE, UNDERDRAI N QUTLET, PVC, 150mm 144.100 m
143 718-02672 PI PE, UNDERDRAI N QUTLET, PVC, 100 nm 543. 300 m
144 718-04881 QUTLET PROTECTCR, B 195. 000 EACH
145 718-94889 AGGREGATE FOR UNDERDRAI NS, 8 527. 400 n8
146 718-99153 GEOTEXTI LES FCR UNDERDRAI N 22,248.000 ng
147 720-02442 PI PE, PLUG EXI STI NG 2. 000 EACH
148 720-45270 PI PE CATCH BASI N, 450 nm 6. 000 EACH
149 720-94432 MANHCLE, C7 2.000 EACH
150 722-51401 BRI DGE DECK PATCH NG FULL DEPTH 7.500 ng
151 722-51842 BRI DGE DECK OVERLAY 363. 000 ng
152 722-51852 BRI DGE DECK PATCHI NG, PARTI AL DEPTH 18. 000 ng
153 722-60824 SURFACE M LLI NG 363. 000 n2
154 730-02629 SAFETY METAL END SECTION, 6:1, 450 mm 2. 000 EACH
155 730-02630 SAFETY METAL END SECTION, 6:1, 610 nmm 2. 000 EACH
156 730-26780 GRATED BOX END SECTION, I, 4:1, 1200 nm 2.000 EACH
157 730-26789 GRATED BOX END SECTIQN, 1, 4:1, 1500 nm 2.000 EACH
158 730-97407 GRATED BOX END SECTION, I, 4:1, 1050 nm 2.000 EACH
159 730-97692 GRATED BOX END SECTIQN, I, 4:1, 900 mm 8. 000 EACH
160 730-97921 GRATED BOX END SECTION, I, 4:1, 1425 nmx 950 mm 2.000 EACH
161 730-98181 GRATED BOX END SECTIQN, |, 4:1, 875 mmx 600 mm 2.000 EACH
162 730-98402 GRATED BOX END SECTIQN, |, 4:1, 1775 nmx 1175 mm 4.000 EACH
163 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 8. 000 EACH
164 801-06203 TEMPORARY PAVEMENT MARKI NG 100 mm 25, 018. 000 m
165 801-06207 TEMPCORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 42, 140. 000 m
166 801-06577 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 600 nm 31. 000 m
167 801-06606 BARRI CADE, II1B 13. 000 EACH
168 801- 06640 CONSTRUCTION SIGN, A 90. 000 EACH
169 801-06645 CONSTRUCTION SIGN, B 48. 000 EACH
170 801-06710 FLASHI NG ARROW SI GN 720. 000 DAY
171 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUMP
172 802-01986 PCOLE, STEEL GALVANI ZED, 59.4 mm 17. 600 m
173 802- 02489 SI GN POST, SQUARE, REI NFORCED ANCHOR BASE 226. 500 m
174 802- 02922 SI GN PGST, SQUARE, UNREI NFORCED ANCHCR BASE 7. 300 m
175 802-04893 REFERENCE POST 8. 000 EACH
176 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 18. 544 n2
177 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 mm THI CKNESS 15.190 n
178 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 mm THI CKNESS 2. 363 n2
179 802-91122 SI GN, GROUND MOUNTED, RESET 4. 000 EACH
180 808-06703 LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm 1, 204. 000 m
181 808-06713 LINE, PAINT, SOLID, WHITE, 100 nm 12, 995. 000 m
182 808-06716 LI NE, REMOVE 19, 458. 000 m
183 808-75240 LI NE, THERMOPLASTI C, BROKEN, YELLOW 100nm 485. 000 m
184 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 100mm 11, 368. 000 m
185 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 600nm 64. 000 m
186 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 3. 000 EACH
187 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 3. 000 EACH

188 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 540. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 7
CALL CRDER : 121 CONTRACT ID : R -24314-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 PAVEMENT REPLACEMENT

189 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 616. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 8
CALL CRDER : 131 CONTRACT ID : R -24326-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

1 105-06790 FI ELD OFFI CE, 300 SFT 14.000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LuUwP LUWP
6 202-60821 SURFACE M LLING BI TUM NQUS 346. 000 SYS
7 203-02000 EXCAVATI QN,  COMMON 32, 120. 000 CYs
8 203-02070 BCRROW 4, 200. 000 CYs
9 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 16, 504. 000 LFT
10 205-02231 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, RI PRAP DI TCH CHECK 2, 050. 000 LFT
11 205-02234 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, CULVERT PI PE 47.000 EACH
12 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DROP | NLET 1. 000 EACH
13 205-02237 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, CURB | NLET 8. 000 EACH
14 211-02060 B BCRROW FOR STRUCTURE BACKFI LL 1, 942. 000 CYs
15 303-52308 COVPACTED AGCREGATE FOR BASE, 0, 53 25, 532. 000 TON
16 401-05437 QC/ QA HVA BASE 25.0 mm MAI NLI NE 6, 600. 000 TON
17 401- 05455 QC/ QA HVA | NTERMEDI ATE 19.0 mm MAI NLI NE 6, 937. 000 TON
18 401-05456 QC/ QA HVA SURFACE 9.5 mm MNAI NLI NE 3, 799. 000 TON
19 402-05481 HVA BASE 25.0 mm SHCULDER 2, 406. 000 TON
20 402-05483 HVA BASE C25.0 mm SHOULDER 2, 880. 000 TON
21 402- 05490 HVA SURFACE 9.5 mm SHOULDER 262. 000 TON
22 402-05495 HVA WEDGE AND LEVEL 8, 429. 000 TON
23 404-05511 SEAL COAT, 2 10, 098. 000 SYS
24 406- 05520 ASPHALT FOR TACK COAT 23.730 TON
25 601-01846 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 3 8. 000 EACH
26 601-06037 GUARDRAI L END TREATMENT, | 12. 000 EACH
27 601-91060 GUARD RAIL POST AND BRACKET, STEEL 4. 000 EACH
28 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 3, 324. 500 LFT
29 603-04847 FENCE GATE 1. 000 EACH
30 603-06040 FENCE, FARM FI ELD, 47 IN. 15, 041. 000 LFT
31 603-06045 FENCE, CHAIN LINK, 48 IN. 130. 000 LFT
32 603-91340 FENCE GATE, FARM FIELD, 47 IN X 20 FT. 1. 000 EACH
33 603-95217 FENCE GATE, FARM FIELD, 47 IN. X 30 FT. 7.000 EACH
34 604-06070 S| DEWALK, CONCRETE 10. 000 SYS
35 604-44251 STEPS, CONCRETE 5. 160 CYs
36 605-02042 CURB AND GUTTER TURNOUT, CONCRETE 1. 000 EACH
37 605-06120 CURB, CONCRETE 125. 000 LFT
38 605-06160 CURB AND GUTTER, B, CONCRETE, MZD FI ED 1, 833. 000 LFT
39 605-94811 CURB TURNQUT 1. 000 EACH
40 607-06365 PAVED SIDE DI TCH, G 627. 000 LFT
41 608- 04396 SHOULDER DRAI N 6. 000 EACH
42 610- 05527 HVA FOR APPROACHES 1, 295. 000 TON
43 611-05330 CEMENT CONCRETE PAVEMENT FCR DRI VEWAYS, 6 I N 261. 000 SYS
44 611- 06497 MAI LBOX ASSEMBLY, SINGLE 28. 000 EACH
45 611-06498 MAI LBOX ASSEMBLY, DOUBLE 1. 000 EACH
46 615- 06505 MONUMENT, B 16. 000 EACH

47 615-06527 MONUMENT, SECTI ON CORNER 1. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9
CALL CRDER : 131 CONTRACT ID : R -24326-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

48 616- 02320 GEOTEXTI LES 3, 003. 000 SYS
49 616- 06405 RI PRAP, REVETMENT 2, 258. 000 TON
50 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 4. 000 EACH
51 621-01882 SEED M XTURE, T, CONVENTIONAL M X 340. 000 LBS
52 621-06545 FERTI LI ZER 6. 300 TON
53 621-06548 SEED M XTURE, CV 10. 000 LBS
54 621- 06553 SEED M XTURE, R 2, 380. 000 LBS
55 621- 06565 MJULCH NG MATERI AL 36. 500 TON
56 621-06567 WATER 61.510 MG
57 621-06574 SODDI NG 15, 378. 000 SYS
58 702-90915 CONCRETE, A 43. 250 CYs
59 703-51030 REI NFORCI NG STEEL 681. 000 LBS
60 714-01366 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 10 FT. X 4 FT. 90. 000 LFT
61 714-01634 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 7 FT. X 4 FT. 92. 000 LFT
62 714-03436 CULVERT, PRECAST 3 SIDED, REI NFORCED CONCRETE, 16 FT. X 80. 000 LFT
63 714-03437 W NGMLL, PRECAST, REINFORCED CONCRETE 1,775.920 SFT
64 714-04733 CULVERT, PRECAST, 3 S| DED, REI NFORCED CONCRETE, 40. 000 LFT
65 714-26702 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 6 FT. X 3 FT. 128. 000 LFT
66 714-26708 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 8 FT. X 4 FT. 78. 000 LFT
67 714-26724 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 12 FT. X 4 FT. 74.000 LFT
68 714-91847 CULVERT, PRECAST BOX, REINFORCED CONCRETE, 5 FT. X 5 FT. 60. 000 LFT
69 714-93978 CULVERT, PRECAST BOX, REI NFORCED CONCRETE, 4 FT. X 2 FT. 231. 000 LFT
70 715-04482 Pl PE CONNECTI ON COLLAR AND PAD 2.000 EACH
71 715-04612 Pl PE 62. 000 LFT
72 715-05048 PIPE, TYPE 4, CRCULAR 6 IN 18, 166. 000 LFT
73 715-05053 Pl PE, UNDERDRAI N QUTLET, 6 IN 517. 000 LFT
74 715-05119 PIPE, TYPE 1, O RCULAR 15 IN 516. 000 LFT
75 715-05121 PIPE, TYPE 1, G RCULAR 18 IN. 172. 000 LFT
76 715-05123 PIPE, TYPE 1, CRCULAR 24 IN 12.000 LFT
77 715-05169 PIPE, TYPE 3, G RCULAR 15 IN 936. 000 LFT
78 715-05171 PIPE, TYPE 3, G RCULAR 18 IN 258. 000 LFT
79 715-05177 PIPE, TYPE 3, O RCULAR, 36 IN 42. 000 LFT
80 715-05361 PIPE, TYPE 3, DEFORMED, M N AREA 1.1 SQ FT. 54. 000 LFT
81 715-46005 PI PE END SECTION, 15 IN. 60. 000 EACH
82 715-46010 PI PE END SECTIQN, 18 IN. 18. 000 EACH
83 715-46040 PI PE END SECTION, 36 IN 2.000 EACH
84 715-46045 PIPE END SECTION, MN AREA 1.1 SQ FT. 2.000 EACH
85 715-97607 PIPE END SECTION, M N AREA 4.5 SQ FT. 2.000 EACH
86 718-06531 QUTLET PROTECTOR, 3 26. 000 EACH
87 718-52610 AGGREGATE FOR UNDERDRAI NS 1, 399. 000 CYs
88 718-99153 GEOTEXTI LES FOR UNDERDRAI N 13, 443. 000 SYS
89 719-35000 PI PE, DRAINTILE, CLASS STANDARD, 6 IN. 150. 000 LFT
90 719-35001 PI PE, DRAINTILE, CLASS STANDARD, 4 IN. 150. 000 LFT
91 719-35005 PI PE, DRAI NTILE, CLASS STANDARD, 8 IN. 150. 000 LFT
92 719-35010 PI PE, DRAINTILE, CLASS STANDARD, 10 IN. 150. 000 LFT
93 720-44025 CASTING 4, FURNI SH AND ADJUST TO GRADE 1. 000 EACH

94 720-44296 CAP | NLET 1. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 10
CALL CRDER : 131 CONTRACT ID : R -24326-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

95 720-45030 I NLET, E7 1. 000 EACH
96 720-45050 I'NLET, J11 7.000 EACH
97 720-45060 I NLET, ML1 1. 000 EACH
98 720-45410 MANHOLE, ¢4 1. 000 EACH
99 720-45430 MANHOLE, 4 2.000 EACH
100 720-97896 I NLET, A4 2.000 EACH
101 801-01154 TEMPORARY PAVEMENT MARKI NG PAINT, SOLID, YELLOWN 4 IN 36, 342. 000 LFT
102 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 19. 000 EACH
103 801-06606 BARRI CADE, II11B 38. 000 EACH
104 801-06625 DETOUR ROUTE MARKER ASSEMBLY 6. 000 EACH
105 801-06640 CONSTRUCTION SIGN, A 25. 000 EACH
106 801-06645 CONSTRUCTION SIGN, B 10. 000 EACH
107 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
108 801-98523 TEMPORARY PAINT, STOP LINE, 24 IN. 148. 000 LFT
109 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 123. 800 SFT
110 802-76035 S| GN, SHEET, ENCAPSULATED LENS W TH LEGEND (0. 100 I N 106. 720 SFT
111 802- 76055 SI GN PCST, A 718. 000 LFT
112 804-06770 DELI NEATOR POST 26. 000 EACH
113 808-06713 LINE, PAINT, SCOLID, WH'TE, 4 IN 37, 298. 000 LFT
114 808-75240 LI NE, THERMOPLASTIC, BROKEN, YELLOW 4 IN 3, 980. 000 LFT
115 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW 4 IN 11, 375. 000 LFT

116 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 24 IN 148. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 11
CALL CRDER : 161 CONTRACT ID : R -25030-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

1 105-06790 FI ELD CFFI CE, 27.9 n? 5. 000 MOS
2 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
3 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUMP LUWP
4 201-52370 CLEARI NG RI GHT CF WAY LUWP LuUWP
5 202-02240 PAVEMENT, REMOVE 27.000 ng
6 202-02271 HEADWALL, REMOVE 2.000 EACH
7 202-02278 CURB, CONCRETE, REMOVE 60. 000 m
8 202-51328 PRESENT STRUCTURE, REMOVE PORTI ONS LUWP LUWP
9 202-52710 S| DEWALK, CONCRETE, REMOVE 23. 500 n
10 202-60820 SURFACE M LLING ASPHALT 98. 000 n2
11 202-91385 I NLET, REMOVE 1. 000 EACH
12 202-96133 Pl PE, REMOVE 10. 000 m
13 203-02000 EXCAVATI ON, COVWON 235. 000 nB8
14 205-02224 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, PERI METER PROTECTI ON 1, 300. 000 m
15 205-02234 TEMPORARY ERCSI ON AND SEDI MENT CONTRCL, CULVERT Pl PE 1. 000 EACH
16 205-02236 TEMPORARY ERCSI ON AND SEDI MENT CONTROL, DRCP | NLET 5. 000 EACH
17 211-02060 B BORROW FOR STRUCTURE BACKFI LL 178. 000 n8
18 305-05204 HVA FOR PATCHI NG 16. 500 My
19 402- 05468 HVA BASE 25.0 nm MAI NLI NE 401. 000 My
20 402-05474 HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE 802. 000 My
21 402-05475 HVA | NTERVEDI ATE C19.0 mm MAI NLI NE 246. 000 My
22 402-05477 HVA SURFACE 9.5 mm MAI NLI NE 365. 000 My
23 402- 05495 HVA VEDGE AND LEVEL 24.000 My
24 406- 05520 ASPHALT FOR TACK COAT 3. 750 My
25 601-01700 GUARDRAI L TERM NAL SYSTEM W BEAM CURVED, 1 1. 000 EACH
26 601-02565 GUARDRAI L, WBEAM 3.810 m SPACI NG 38. 100 m
27 601-02636 GUARDRAI L, W BEAM NESTED 22. 860 m
28 601-06037 GUARDRAI L END TREATMENT, | 1. 000 EACH
29 601-61390 GUARDRAI L TERM NAL END SECTI ON, CURVED, SINGLE FACE, 2.000 EACH
30 604-06069 CURB RAMP, CONCRETE 10. 500 n
31 604-91531 S| DEWALK, CONCRETE, 100 mm 24. 000 n2
32 605-06155 CURB AND QUTTER, CONCRETE, MID FI ED 72.000 m
33 605-94082 CURB TURNOUT, CONCRETE 4.000 EACH
34 605-95486 CURB AND GUTTER, ROLLED, CONCRETE 803. 000 m
35 607-06375 PAVED SI DE DI TCH, J 5. 100 m
36 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 150 nm 821. 800 n
37 611-95023 MAI LBOX ASSEMBLY, RESET 8. 000 EACH
38 616-06395 Rl PRAP 87. 500 n
39 621-01004 MOBI LI ZATI ON AND DEMCBI LI ZATI ON FOR SEEDI NG 1. 000 EACH
40 621-01853 MULCHED SEEDI NG GRASS, 1 1, 900. 000 ng
41 621-06570 TGP SO L 190. 000 n8
42 622- 05625 PLANT, CONI FEROUS EVERGREEN, CONE, BROAD UPRI GHT, OVER 1200 5. 000 EACH
43 715-05149 PIPE, TYPE 2, C RCULAR 300 nm 210. 300 m
44 715-05151 PIPE, TYPE 2, CRCULAR 375 mm 25. 200 m
45 715-05152 PIPE, TYPE 2, C RCULAR 450 nm 2.500 m
46 715-05154 PIPE, TYPE 2, C RCULAR 600 nm 2.500 m
47 715-05435 PI PE, UNDERDRAI N QUTLET, 100 mm 3. 600 m



SCHEDULE OF PAY | TEMS PAGE 12
CALL CRDER : 161 CONTRACT ID : R -25030-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 ROAD REHABI LI TATI ON

48 715-44240 CONCRETE, A, STRUCTURES 00. 100 n8
49 715-46000 PI PE END SECTI ON, 300 mm 1. 000 EACH
50 715-46010 PI PE END SECTI ON, 450 mm 1. 000 EACH
51 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH
52 718- 34000 Pl PE, UNDERDRAI N, PERFCRATED, 1.32 mm 150 mm 1, 231. 800 m

53 718-52610 AGGREGATE FOR UNDERDRAI NS 199. 000 n8
54 718-99153 GEOTEXTI LES FOR UNDERDRAI N 2,290. 500 ng
55 720-01282 I'NLET, J, MODIFI ED 1. 000 EACH
56 720-45030 I NLET, E7 1. 000 EACH
57 720-45070 I NLET, P12A 3. 000 EACH
58 720-45075 I NLET, R13 1. 000 EACH
59 720-45410 MANHOLE, ¢4 3. 000 EACH
60 720-98013 INLET, M 6. 000 EACH
61 801-06606 BARRI CADE, I11B 12. 000 EACH
62 801-06625 DETOUR ROUTE MARKER ASSEMBLY 15. 000 EACH
63 801-06640 CONSTRUCTION SIGN, A 14. 000 EACH
64 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
65 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 23.900 m

66 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 2.881 ng
67 802-96915 SI GN, RELCCATE LUWP LUWP
68 808-06706 LINE, THERMOPLASTIC, SCQLID, WH TE, 600 nm 10. 700 m

69 808-06713 LINE, PAINT, SOLID, WHTE, 100 mm 919. 000 m

70 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100nm 1,292. 000 m



SCHEDULE OF PAY | TEMS PAGE 13
CALL CRDER : 181 CONTRACT ID : RS-24901-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06790 FI ELD CFFI CE, 27.9 n? 7.000 MOS

2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP

3 202-02241 GQUARDRAI L, REMOVE 35. 000 m

4 202-02278 CURB, CONCRETE, REMOVE 75. 000 m

5 202-60820 SURFACE M LLI NG ASPHALT 98, 248. 000 n

6 203-02000 EXCAVATI ON, COVMON 590. 000 ng

7 203-02070 BORROW 200. 000 n8

8 203-90014 LI NEAR GRADI NG 6. 050 STA

9 303-52308 COVPACTED AGGREGATE FOR BASE, 0, 53 331. 000 My
10 305-05204 HVA FOR PATCHI NG 32. 000 My
11 305-05206 W DENI NG W TH HVA 645. 000 My
12 401-05437 QC/ QA HVA BASE 25.0 mm MAI NLI NE 11, 035. 000 My
13 401-05455 QC/ QA HVA | NTERVEDI ATE 19. 0 nm MNAI NLI NE 6, 621. 000 My
14 401-05456 QC/ QA HVA SURFACE 9.5 mm MAI NLI NE 6, 734. 000 My
15 401-06264 PROFI LOGRAPH, HVA LUWP LUWP
16 402-05490 HVA SURFACE 9.5 nm SHOULDER 2,040. 000 My
17 402- 05495 HVA WEDGE AND LEVEL 50. 000 My
18 405-05518 ASPHALT FOR PRI ME COAT 929. 000 n
19 406-05520 ASPHALT FOR TACK COAT 85. 000 My
20 601-94690 GUARDRAI L END TREATMENT, MS 1. 000 EACH
21 605-05523 CURB, HWA 43. 000 m
22 605-06120 CURB, CONCRETE 118. 000 m
23 608-04396 SHOULDER DRAI N 3. 000 EACH
24 610-05527 HVA FOR APPROACHES 4, 404. 000 My
25 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 4. 400 My
26 612-60410 DRI LLED HOLE FOR UNDERSEAL 80. 000 EACH
27 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 3. 000 EACH
28 616-02320 GEOTEXTI LES 1, 290. 000 n
29 621-93582 MULCH, STONE 64. 000 n8
30 801-06203 TEMPCRARY PAVEMENT MARKI NG 100 mm 2,180. 000 m
31 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 100 mm 1, 390. 000 m
32 801-06640 CONSTRUCTI ON SIGN, A 25. 000 EACH
33 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
34 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
35 805-02503 CABLE, ROADWAY LOCP, 1C 14GA 1, 652. 000 m
36 805-78785 SI GNAL DETECTOR HOUSI NG 17. 000 EACH
37 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 573. 000 m
38 808-06701 LI NE, THERMOPLASTI C, BROKEN, WH TE, 100mm 2,622. 000 m
39 808-06703 LI NE, THERMOPLASTIC, SQOLID, WA TE, 100mm 12, 551. 000 m
40 808-06705 LI NE, THERMOPLASTIC, SCOLID, WH TE, 200 mm 43. 000 m
41 808-06712 LI NE, PAINT, BROKEN, YELLON 100 mm 33. 000 m
42 808- 75225 LI NE, THERMOPLASTIC, SCLID, WH TE, 450 mm 20. 000 m
43 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOWN 100mm 12, 551. 000 m
44 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600mm 210. 000 m
45 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 24.000 EACH
46 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 9. 000 EACH
47 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 612. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 14
CALL CRDER : 551 CONTRACT ID : T -24709-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 FLASHER | NSTALLATI ON, NEW

1 105-01925 FIELD CFFICE, 51.1 n? 8. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLI NG ASPHALT 430. 000 n
4 202-74045 SI GN AND SUPPCRTS, CHANNEL POSTS, REMOVE 10. 000 EACH
5 203-02000 EXCAVATI ON, COVMON 134. 000 n8
6 303-52308 COVPACTED AGGREGATE FOR BASE, 0, 53 14. 000 My
7 402-05468 HVA BASE 25.0 nm MAI NLI NE 210. 000 My
8 402-05474 HVA | NTERVEDI ATE 19.0 nm MAI NLI NE 141. 000 My
9 402-05477 HVA SURFACE 9.5 nm MNAI NLI NE 55. 000 My
10 406-05520 ASPHALT FOR TACK COAT 00. 500 My
11 801-06640 CONSTRUCTI ON SI GN, A 34. 000 EACH
12 801-06775 MAI NTAI NI NG TRAFFI C LUMP LUWP
13 802-05701 SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR BASE 21. 000 m
14 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 2.03 mm 00. 700 n2
15 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 5.010 n2
16 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 14. 000 EACH
17 805-01842 HANDHOLE, SI GNAL 25. 000 EACH
18 805-01844 CONDUI T, STEEL, GALVANI ZED, 50 nm UNDERGROUND 1, 085. 000 m
19 805-02056 SPAN AND CATENARY FOR FLASHER 1. 000 EACH
20 805-02262 FLASHER | NSTALLATI ON LUMP LUWP
21 805-78190 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm AMBER 4. 000 EACH
22 805-78195 TRAFFI C SI GNAL HEAD, 1 FACE, 305 mm RED 4.000 EACH
23 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, AMBER, GREEN 24.000 EACH
24 805-78215 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nm RED, AMBER ARROW GREEN 2. 000 EACH
25 805-78415 SPAN, CATENARY, AND TETHER 12. 000 EACH
26 805-78420 DI SCONNECT HANGER 14. 000 EACH
27 805-78445 SI GNAL SERVI CE 4. 000 EACH
28 805-78467 SI GNAL CABLE, 3C 8GA. 155. 000 m
29 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA. 900. 000 m
30 805-78480 SI GNAL CABLE, 3C 14CGA 131. 000 m
31 805-78485 SI GNAL CABLE, 5C 14CGA 253. 000 m
32 805-78490 SI GNAL CABLE, 7C 14CGA. 501. 000 m
33 805-78510 SIGNAL CABLE, 2C 16GA., SH ELDED 2,232.000 m
34 805-78785 SI GNAL DETECTOR HOUSI NG 12. 000 EACH
35 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALER 271. 000 m
36 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 3. 000 EACH
37 805-79020 TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED LuwP LUWP
38 805-79020 TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED LuwP LUWP
39 805-79020 TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED LuwP LUWP
40 808-06368 TRANSVERSE MARKI NG, REMOVE 17. 000 m
41 808-06703 LI NE, THERMOPLASTIC, SQLID, WH TE, 100nmm 250. 000 m
42 808-06716 LI NE, REMOVE 370. 000 m
43 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOW 100mm 1, 150. 000 m
44 808- 75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LI NE, 600mm 60. 000 m
45 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 10. 000 EACH

46 808-75325 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 10. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 15
CALL CRDER : 561 CONTRACT ID : T -24712-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 FLASHER, MODERNI ZATI ON

1 105-06790 FI ELD CFFI CE, 27.9 n? 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 202-60820 SURFACE M LLI NG ASPHALT 900. 000 n
4 202-74045 SI GN AND SUPPCORTS, CHANNEL PCSTS, REMOVE 7.000 EACH
5 202-78515 TRAFFI C SI GNAL EQUI PMENT, REMOVE LuUwP LUWP
6 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMB LuUwP LUWP
7 402-05468 HVA BASE 25.0 nm MAI NLI NE 195. 000 My
8 402-05473 HVA | NTERVEDI ATE 12.5 mm MAI NLI NE 45. 000 My
9 402-05477 HVA SURFACE 9.5 nm MNAI NLI NE 91. 000 My
10 406-05521 ASPHALT FCR TACK COAT 900. 000 ng
11 621-06575 SOCDDI NG NURSERY 116. 000 n
12 715-06361 PI PE, REI NFORCED CONCRETE, 11, DO.3=50, 600 mm 16. 500 m
13 715-46020 PI PE END SECTI ON, 600 mm 1. 000 EACH
14 720-45035 I NLET, F7 1. 000 EACH
15 720-93500 MANHOLE, A2, MODI FI ED 1. 000 EACH
16 801-06640 CONSTRUCTION SIGN, A 40. 000 EACH
17 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
18 802-05701 SI GN POST, SQUARE, 1, REI NFORCED ANCHOR BASE 21. 000 m
19 802-76025 SI GN, SHEET, ENCAPSULATED LENS WTH LEGEND, 2.03 mm 11. 702 ng
20 802-76035 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND 2. 54 nm TH CKNESS 1.982 n
21 802-76045 SI GN, SHEET ENCAPSULATED LENS W TH LEGEND, 3. 18 nm TH CKNESS 6. 630 ng
22 805-01815 S| GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 m 12. 000 EACH
23 805-01842 HANDHCLE, S| GNAL 16. 000 EACH
24 805-02056 SPAN AND CATENARY FOR FLASHER 1. 000 EACH
25 805-02202 S| GNAL DETECTOR HOUSI NG DOUBLE 9. 000 EACH
26 805-02262 FLASHER | NSTALLATI ON LUMP LUWP
27 805-06592 CONDUI T, STEEL, GALVANI ZED, 50mm 1, 036. 000 m
28 805-78195 TRAFFI C SIGNAL HEAD, 1 FACE, 305 mm RED 8. 000 EACH
29 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 305 nmm RED, AMBER, GREEN 22.000 EACH
30 805-78415 SPAN, CATENARY, AND TETHER 12. 000 EACH
31 805-78420 DI SCONNECT HANGER 15. 000 EACH
32 805-78445 SI GNAL SERVI CE 3. 000 EACH
33 805-78467 SI GNAL CABLE, 3C 8GA 54. 000 m
34 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14CGA 3, 485. 000 m
35 805-78485 SI GNAL CABLE, 5C 14CGA 235. 000 m
36 805-78490 SI GNAL CABLE, 7C 14CGA. 610. 000 m
37 805-78510 SIGNAL CABLE, 2C 16GA., SH ELDED 3, 430. 000 m
38 805-78785 SI GNAL DETECTOR HOUSI NG 10. 000 EACH
39 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 1, 090. 000 m
40 805-78925 CONTRCLLER CABI NET FOUNDATI ON, P1 3. 000 EACH
41 805-79020 TRAFFI C SI GNAL | NSTALLATI ON, ACTUATED LuwP LUWP
42 808-01045 LI NE, THERMOPLASTI C, DOTTED, YELLOW 100 nm 600 nm LI NE, 11. 000 m
43 808-06703 LI NE, THERMOPLASTIC, SOQLID, WH TE, 100mm 943. 000 m
44 808-06716 LI NE, REMOVE 102. 000 m
45 808-75245 LI NE, THERMOPLASTIC, SOLID, YELLOW 100mm 816. 000 m
46 808- 75260 TRANSVERSE MARKI NGS, THERMOPLASTI C, SCOLI D, WH TE, 51. 000 m
47 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STOP LINE, 600mm 130. 800 m



SCHEDULE OF PAY | TEMS PAGE 16
CALL CRDER : 561 CONTRACT ID : T -24712-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO 0001 FLASHER, MODERNI ZATI ON

48 808-75320 PAVEMENT MESSACGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 21. 000 EACH
49 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 14.000 EACH
50 808-75996 SNOWPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 5. 000 EACH

51 808-75998 SNOWPLOMBLE RAI SED PAVEMENT NMARKER 11. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 17

CALL CRDER : 571 CONTRACT ID : T -25064-B
LETTI NG DATE : 08/15/00 10: 00 AM

SECTI ON NO. 0001 R 0. W FENCE REPLACEMENT

1 105-06790 FI ELD CFFI CE, 27.9 n? 6. 000 MOS
2 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuwP LuUwP
3 201-01015 CLEARI NG AND GRUBBI NG LuUWP LuUwP
4 202-91840 FENCE, CHAI N LINK, REMOVE 8, 510. 000 m

5 603-06045 FENCE, CHAIN LINK, 1220 mm 7, 380. 000 m

6 603-92859 FENCE GATE, CHAIN LINK, 1220 nm X 3.7 m 10. 000 EACH
7 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
8 801-06775 MAI NTAI NI NG TRAFFI C LUWP LuUWP






